
DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z014 REVISION NO : BIDS OPENED ON : May 27 1999
CONTRACT NO: 005679 REGION NO : 6 AWARDED ON : Jun  1 1999
VERSION NO : 3 WORK ORDER# : 0L3410
HWY : SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
VIC. GRAVES MTN. RD TO SR 395

99Z014

VALLEY ASPHALT & PAVING, INC. POE ASPHALT PAVING, INC. CENTRAL WASHINGTON ASPHALT,  INC
485 SPANISH PRAIRIE RD 302 15TH ST 843 KITTLESON RD --98837-0738

CLARKSTON WA  99403-2372 PO BOX 939

PROJECT : FEDERAL COLVILLE   WA  991149654 LEWISTON   ID  835010449 MOSES LAKE   WA  988370142

COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S.
208,410.00 125,000.00 142,500.00 300,000.00

2 CLEARING AND GRUBBING - SITE  PS-FY-139
2.0000 ha 7,000.0000 0.0000 3,000.0000 1,000.0000

14,000.00 0.00 6,000.00 2,000.00
3 CLEARING AND GRUBBING - SITE PS-FY-91 & EXT.

2.0000 ha 7,000.0000 0.0000 5,500.0000 1,000.0000
14,000.00 0.00 11,000.00 2,000.00

4 STRIPPING INCL. HAUL - SITE PS-FY-139
15000.0000 m3 1.0000 0.0000 2.2000 2.0000

15,000.00 0.00 33,000.00 30,000.00
5 REMOVING DRAINAGE STRUCTURE

3.0000 EACH 200.0000 151.0000 200.0000 235.0000
600.00 453.00 600.00 705.00

6 REMOVING ASPHALT CONC. CURB
1105.0000 m 5.7500 3.2500 4.0000 2.5000

6,353.75 3,591.25 4,420.00 2,762.50
7 REMOVING CONC. BARRIER

180.0000 m 9.0000 16.5000 18.0000 16.5000
1,620.00 2,970.00 3,240.00 2,970.00

8 REMOVING BEAM GUARDRAIL ANCHOR
17.0000 EACH 150.0000 252.0000 250.0000 250.0000

2,550.00 4,284.00 4,250.00 4,250.00
9 REMOVING BEAM GUARDRAIL

795.0000 m 10.0000 3.6000 4.0000 3.6000
7,950.00 2,862.00 3,180.00 2,862.00

10 REMOVING GUIDE POST
74.0000 EACH 3.4000 3.0000 4.0000 3.0000

251.60 222.00 296.00 222.00
11 REMOVING TEMPORARY PAVEMENT MARKING

25500.0000 m 0.1800 0.1000 0.1500 0.1000
4,590.00 2,550.00 3,825.00 2,550.00
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GRADING
12 ROADWAY EXCAVATION INCL. HAUL

3150.0000 m3 6.0000 11.5000 15.6000 5.0000
18,900.00 36,225.00 49,140.00 15,750.00

13 PAVEMENT REPAIR EXCAVATION INCL. HAUL
5000.0000 m2 8.1000 15.0000 11.6000 6.0000

40,500.00 75,000.00 58,000.00 30,000.00
14 EMBANKMENT COMPACTION

2000.0000 m3 1.5000 2.5000 4.0000 5.0000
3,000.00 5,000.00 8,000.00 10,000.00

STOCKPILING
15 MAINTENANCE SAND 6.30 MM MINUS IN STOCKPILE

12000.0000 m3 10.0000 13.5000 19.9000 25.0000
120,000.00 162,000.00 238,800.00 300,000.00

DRAINAGE
16 DROP INLET TYPE 1

2.0000 EACH 2,500.0000 3,000.0000 3,000.0000 2,050.0000
5,000.00 6,000.00 6,000.00 4,100.00

17 QUARRY SPALLS
30.0000 m3 50.0000 110.0000 150.0000 57.0000

1,500.00 3,300.00 4,500.00 1,710.00
18 RELAYING CULVERT PIPE 450MM DIAM.

5.0000 m 40.0000 101.0000 120.0000 150.0000
200.00 505.00 600.00 750.00

19 RELAYING CULVERT PIPE 600MM DIAM.
3.0000 m 50.0000 101.0000 120.0000 192.0000

150.00 303.00 360.00 576.00
20 RELAYING CULVERT PIPE 900MM DIAM.

2.0000 m 60.0000 186.0000 200.0000 288.0000
120.00 372.00 400.00 576.00

21 UNDERDRAIN PIPE 200 MM DIAM.
360.0000 m 45.0000 20.0000 25.0000 41.0000

16,200.00 7,200.00 9,000.00 14,760.00
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DRAINAGE
22 DRAIN PIPE 300 MM DIAM.

35.0000 m 40.0000 75.5000 80.0000 46.0000
1,400.00 2,642.50 2,800.00 1,610.00

23 SCHEDULE A CULV. PIPE 450 MM DIAM.
5.0000 m 72.7000 201.0000 220.0000 158.0000

363.50 1,005.00 1,100.00 790.00
24 SCHEDULE A CULV. PIPE 600 MM DIAM.

32.0000 m 102.2000 120.5000 150.0000 110.0000
3,270.40 3,856.00 4,800.00 3,520.00

25 PLAIN ST. CULV. PIPE 2.8 MM TH. 1200 MM DIAM.
3.0000 m 200.0000 231.5000 250.0000 235.0000

600.00 694.50 750.00 705.00
STORM SEWER

26 CATCH BASIN TYPE 1
7.0000 EACH 885.0000 1,515.0000 1,500.0000 635.0000

6,195.00 10,605.00 10,500.00 4,445.00
STRUCTURE

27 ST. REINF. BAR FOR HEADWALL
80.0000 kg 2.0000 12.0000 14.0000 20.0000

160.00 960.00 1,120.00 1,600.00
28 CONC. CLASS 20 FOR HEADWALL

2.0000 m3 250.0000 1,000.0000 1,150.0000 500.0000
500.00 2,000.00 2,300.00 1,000.00

SURFACING
29 CRUSHED SURFACING BASE COURSE

19000.0000 t 10.6000 14.2500 14.2000 10.0000
201,400.00 270,750.00 269,800.00 190,000.00

LIQUID ASPHALT
30 ASPHALT CRS-2

160.0000 t 275.0000 170.0000 200.0000 246.0000
44,000.00 27,200.00 32,000.00 39,360.00

31 ASPHALT FOR TACK COAT
100.0000 t 275.0000 170.0000 200.0000 165.0000

27,500.00 17,000.00 20,000.00 16,500.00
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LIQUID ASPHALT
32 ANTI-STRIPPING ADDITIVE

EST.
48,835.00 48,835.00 48,835.00 48,835.00

BITUMINOUS SURFACE TREATMENT
33  MODIFIED CLASS C BST

800.0000 m3 31.0000 26.5000 28.5000 34.0000
24,800.00 21,200.00 22,800.00 27,200.00

ASPHALT CONCRETE PAVEMENT
34 PLANING BITUMINOUS PAVEMENT

17750.0000 m2 3.0000 1.9500 1.1000 1.2000
53,250.00 34,612.50 19,525.00 21,300.00

35 ASPHALT CONC. FOR PRELEVELING CL. B PG 58-34
19000.0000 t 26.0000 27.0000 29.6500 31.0000

494,000.00 513,000.00 563,350.00 589,000.00
36 ASPHALT CONC. FOR PAVEMENT REPAIR

1460.0000 t 40.0000 40.0000 48.7000 35.5000
58,400.00 58,400.00 71,102.00 51,830.00

37 ASPHALT CONC. PAVEMENT CL. B PG 58-34
30000.0000 t 27.0000 28.0000 29.0000 30.5000

810,000.00 840,000.00 870,000.00 915,000.00
38  MAINTENANCE ASPHALT CONC. PAVEMENT CL. B PG 58-34

2500.0000 t 18.0000 24.0000 30.0000 28.0000
45,000.00 60,000.00 75,000.00 70,000.00

39 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

39,796.00 39,796.00 39,796.00 39,796.00
40 COMPACTION PRICE ADJUSTMENT

CALC
26,531.00 26,531.00 26,531.00 26,531.00

41 ASPHALT CONC. APPROACH CL.  B PG 58-34
375.0000 t 43.0000 30.0000 55.0000 35.0000

16,125.00 11,250.00 20,625.00 13,125.00
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EROSION CONTROL AND PLANTING
42 SEEDING, FERTILIZING, AND MULCHING - SITE PS-FY-139

1.5000 ha 3,000.0000 0.0000 1,500.0000 2,000.0000
4,500.00 0.00 2,250.00 3,000.00

43 SOIL BINDER OR TACKING AGENT - SITE PS-FY-139
1.5000 ha 750.0000 0.0000 1,000.0000 450.0000

1,125.00 0.00 1,500.00 675.00
44 PSIPE

1000.0000 EACH 22.0000 0.0000 27.5000 8.2500
22,000.00 0.00 27,500.00 8,250.00

45 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

14,000.00 14,000.00 14,000.00 14,000.00
TRAFFIC

46 EXTRUDED CURB
1455.0000 m 10.0000 13.8000 16.5000 18.0000

14,550.00 20,079.00 24,007.50 26,190.00
47 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

25.0000 m 40.0000 48.0000 50.0000 48.0000
1,000.00 1,200.00 1,250.00 1,200.00

48 BEAM GUARDRAIL TYPE 1
930.0000 m 46.0000 37.5000 40.0000 37.4000

42,780.00 34,875.00 37,200.00 34,782.00
49 BEAM GUARDRAIL SRT TERMINAL

11.0000 EACH 1,750.0000 2,000.0000 2,000.0000 2,000.0000
19,250.00 22,000.00 22,000.00 22,000.00

50 BEAM GUARDRAIL ANCHOR TYPE 2
12.0000 EACH 410.0000 560.0000 650.0000 560.0000

4,920.00 6,720.00 7,800.00 6,720.00
51 REMOVING AND RESETTING BEAM GUARDRAIL

575.0000 m 22.5000 19.5000 22.0000 19.4000
12,937.50 11,212.50 12,650.00 11,155.00

52 RAISING EXISTING BEAM GUARDRAIL
1460.0000 m 10.0000 7.2500 8.0000 7.2000

14,600.00 10,585.00 11,680.00 10,512.00
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TRAFFIC
53 PRECAST CONC. BARRIER TYPE 2

350.0000 m 75.0000 77.5000 80.0000 77.0000
26,250.00 27,125.00 28,000.00 26,950.00

54 FLEXIBLE GUIDE POST
605.0000 EACH 22.0000 22.0000 24.0000 18.0000

13,310.00 13,310.00 14,520.00 10,890.00
55 PAINT STRIPE

76300.0000 m 0.2700 0.1600 0.1800 0.1600
20,601.00 12,208.00 13,734.00 12,208.00

56 PLASTIC STOP BAR
70.0000 m 15.0000 17.5000 27.0000 17.5000

1,050.00 1,225.00 1,890.00 1,225.00
57 TEMPORARY PAVEMENT MARKING

51000.0000 m 0.2500 0.1000 0.1200 0.1200
12,750.00 5,100.00 6,120.00 6,120.00

58 PERMANENT SIGNING
L.S.

15,000.00 17,500.00 20,000.00 17,300.00
59 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
1,500.00 500.00 750.00 500.00

60 CONTRACTOR PILOTED TRAFFIC CONTROL
420.0000 HR 33.0000 28.2500 30.0000 35.0000

13,860.00 11,865.00 12,600.00 14,700.00
61 TRAFFIC CONTROL LABOR

7500.0000 HR 32.0000 30.2500 31.0000 28.0000
240,000.00 226,875.00 232,500.00 210,000.00

62 TRAFFIC CONTROL VEHICLE
75.0000 DAY 55.0000 40.2500 42.0000 50.0000

4,125.00 3,018.75 3,150.00 3,750.00
63 TRAFFIC CONTROL SUPERVISOR

1050.0000 HR 32.0000 31.0000 32.0000 33.0000
33,600.00 32,550.00 33,600.00 34,650.00
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64 CONSTRUCTION SIGNS CLASS A

82.0000 m2 84.0000 45.0000 48.0000 75.0000
6,888.00 3,690.00 3,936.00 6,150.00

OTHER ITEMS
65 STRUCTURE EXCAVATION CLASS B INCL. HAUL

265.0000 m3 30.0000 10.0000 12.0000 6.0000
7,950.00 2,650.00 3,180.00 1,590.00

66 GRAVEL BACKFILL FOR DRAIN
72.0000 m3 20.0000 27.2500 30.0000 15.0000

1,440.00 1,962.00 2,160.00 1,080.00
67 GABION CRIBBING

20.0000 m3 150.0000 251.0000 300.0000 160.0000
3,000.00 5,020.00 6,000.00 3,200.00

68 ADJUST INLET
3.0000 EACH 275.0000 251.0000 300.0000 280.0000

825.00 753.00 900.00 840.00
69  ROAD CLOSURE GATE

1.0000 EACH 2,500.0000 5,300.0000 6,000.0000 6,000.0000
2,500.00 5,300.00 6,000.00 6,000.00

70 CLEANING EXISTING DRAINAGE STRUCTURE
L.S.

5,000.00 3,525.00 4,000.00 2,000.00
71 TRAINING

600.0000 HR 2.0000 3.0000 2.0000 2.0000
1,200.00 1,800.00 1,200.00 1,200.00

72 ROADSIDE CLEANUP
EST.

37,500.00 37,500.00 37,500.00 37,500.00
73 TRIMMING AND CLEANUP

L.S.
1,500.00 10,000.00 3,000.00 2,500.00

74 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1.00 1.00 1.00 1.00
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OTHER ITEMS
75 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

76  CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE LOW SU
480.0000 m2 3.0000 5.0000 6.5000 3.0000

1,440.00 2,400.00 3,120.00 1,440.00
77 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

15500.0000 m2 1.5000 1.4500 1.0000 1.2500
23,250.00 22,475.00 15,500.00 19,375.00

CONTRACT TOTAL $3,009,222.75 $2,997,198.00 $3,305,042.50 $3,350,342.50


